

**DELIVERY ORDER**

**FINAL**

1. CONTRACT NO. N00178-04-D-4119	2. DELIVERY ORDER NO. 000603	3. EFFECTIVE DATE ORIG 11/22/2004 MOD 09/15/2005	4. PURCHASE REQUEST NO. N65540-05-MR-55258
-------------------------------------	---------------------------------	--	---

5. ISSUED BY NSWC, CARDEROCK DIVISION, PHILADELPHIA Karen J VanGiesen 3352 NAVSSSES Philadelphia, PA 19112-1403 Karen.VanGiesen@navy.mil 215-897-7644 Ext.	CODE N65540	6. ADMINISTERED BY DCMA VIRGINIA 10500 BATTLEVIEW PARKWAY, SUITE 200 MANASSAS, VA 20109-2342	CODE S2404A
---	-------------	---	-------------

7. CONTRACTOR AMSEC LLC 2829 Guardian Lane Virginia Beach, VA 23452 TIN:	CODE 1LT84	FACILITY	8. DELIVERY DATE See Section F
			9. CLOSING DATE/TIME
			SET ASIDE TYPE
			10. MAIL INVOICES TO See Section G

11. SHIP TO See Section D	12. PAYMENT WILL BE MADE BY DFAS Columbus Center, South Entitlement Operations P.O. Box 182264 Columbus, OH 43213	CODE HQ0338
------------------------------	--	-------------

13. TYPE OF ORDER	<input type="checkbox"/> D	<input checked="" type="checkbox"/> X	This delivery order/call is issued on another Government agency or in accordance with and subject to terms and conditions of above-numbered contract.
-------------------	----------------------------	---------------------------------------	---

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE ORDER AS IT MAY PREVIOUSLY HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

AMSEC LLC



NAME OF CONTRACTOR      SIGNATURE      TYPED NAME AND TITLE      DATE SIGNED

14. ACCOUNTING AND APPROPRIATION DATA  
See Section G

15. ITEM NO.	16. SCHEDULE OF SUPPLIES/SERVICES	17. QUANTITY ORDERED/ACCEPTED*	18. UNIT	19. UNIT PRICE	20. AMOUNT
See the Following Pages					

*If quantity accepted by the Government is same as quantity ordered, indicate by X. If different, enter actual quantity accepted below quantity ordered and encircle.	21. UNITED STATES OF AMERICA By: Robert R Colot CONTRACTING/ORDERING OFFICER	09/16/2005	22. TOTAL \$259,945
---	--	------------	------------------------

SECTION	DESCRIPTION	SECTION	DESCRIPTION
B	SUPPLIES OR SERVICES AND PRICES/COSTS	H	SPECIAL CONTRACT REQUIREMENTS
C	DESCRIPTION/SPECS/WORK STATEMENT	I	CONTRACT CLAUSES
D	PACKAGING AND MARKING	J	LIST OF ATTACHMENTS
E	INSPECTION AND ACCEPTANCE		
F	DELIVERIES OR PERFORMANCE		
G	CONTRACT ADMINISTRATION DATA		

CONTRACT NO. N00178-04-D-4119	DELIVERY ORDER NO. 000603	PAGE 2 of 2
----------------------------------	------------------------------	----------------

The purpose of this modification is to extend the period of performance. Accordingly, said Task Order is modified as follows:

The period of performance is extended from 15 June 2005 to 31 December 2005 to enable the contractor to incorporate the Planning Yard's comments into the drawings. The contractor did not receive the comments as scheduled due to heavy workload at Norfolk Naval Shipyard's Planning Yard.

This is a no cost extension.

All other terms and conditions remain the same.

A conformed copy of this Task Order is attached to this modification for information purposes only.

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:  
MUTUAL AGREEMENT OF THE PARTIES; REF: FAR 43.103(a)(3)

THE CONTRACTOR IS REQUIRED TO DOWNLOAD, REVIEW AND RE-UPLOAD THIS  
MODIFICATION IN THE SEAPORT PORTAL. THIS ACTION ACTIVATES THE ELECTRONIC  
SIGNATURE WHICH SIGNIFIES THE CONTRACTOR'S ACCEPTANCE OF THIS BILATERAL  
MODIFICATION.

SECTION B SUPPLIES OR SERVICES AND PRICES

CLIN - SUPPLIES OR SERVICES

For Cost Type Items:

0001

Item	Supplies/Services Qty	Unit	Est. Cost	Fixed Fee	CPFF
0001AA	Conduct ship check and develop associated NAVSEA approved drawings for Sixty-One (61) Berthing Spaces aboard USS CARL VINSON (CVN-70) at Puget Sound Naval Shipyard, Bremerton, WA. (SCN)	1.0 Lot			

Item	Supplies/Services Qty	Unit	Est. Cost	Fixed Fee	CPFF
0001AB	Same as 0001AA (SCN)				

For ODC Items:

Item	Supplies/Services Qty	Unit	Est. Cost
0003			
0003AA	Include estimated material, travel and specialized services to perform the work described in CLIN 0001 above (SCN)	1.0 Lot	

The offeror will include within its submittal a proposal outlining the labor disciplines along with the mix of labor and number of hours necessary to complete CLIN 0001AA

CONTRACT NO. N00178-04-D-4119	DELIVERY ORDER NO. 000603	PAGE 2 of 14
----------------------------------	------------------------------	-----------------

## SECTION C DESCRIPTIONS AND SPECIFICATIONS

Statement of Work to Support Berthing Upgrades Aboard USS Carl Vinson (CVN-70)

1.0 SCOPE: Conduct ship check at Puget Sound Naval Shipyard, Bremerton, WA and develop associated NAVSEA approved drawings for Sixty-One (61) Berthing Spaces aboard USS CARL VINSON (CVN-70)

1.1 GENERAL: BERTHING SPACES

1.1.1 Develop new ship installation and removal drawings for each required habitability discipline i.e., Arrangement, Ventilation, and Electrical supporting the completion of the assigned Statement of Work (SOW) task.

1.1.2 Develop revisions, if appropriate, to existing drawings that support the completion of the assigned SOW task.

1.1.3 Conduct ship-surveys when necessary to support paragraph 1.1.1 and 1.1.2 efforts.

1.1.4 Incorporate the following statements on sheet 1 above SHIP APPLICABILITY reference block to each discipline drawing submitted for Government review/acceptance.

WARNING-HAZARDOUS MATERIAL

WORK ON THIS DRAWING MAY DISTURB EXISTING PAINT, INSULATION AND DECK COVERING CONTAINING HAZARDOUS MATERIAL SUCH AS ASBESTOS, LEAD PAINT, ETC. SAMPLE TESTING OF EXISTING PAINT, INSULATION AND DECK COVERING IS REQUIRED TO DETERMINE CONTENT PRIOR TO DISTURBING THIS MATERIAL. ENSURE THAT PROPER SAFETY AND ENVIROMENTAL CONTROLS ARE PROVIDED.

THIS DRAWING HAS BEEN GENERATED AND IS MAINTAINED BY A CAD SYSTEM. CHANGES SHALL ONLY BE INCORPORATED AS DIRECTED BY THE GOVERNMENT DESIGN ACTIVITY.

1.1.5 Develop drawings based upon the requirements of NAVSEA S9AA0-AB-GSO-010.

1.1.6 Shock and Test Notes shall be included to each discipline drawing submitted for Government review/acceptance:

1.1.7 Develop and identify within each Arrangement drawing sheet all deck covering, bulkhead, and overhead square footage amount per compartment.

1.1.8 For each newly ordered Joiner door, ensure the List of Material table identifies all the supplemental door items of outfitting i.e., Hook and Bumper (FN 0416), Latch Set (FN 0450), Closer (FN 0795), and etc.

1.1.9 Furnish the appropriate administration, production, and removal information on each discipline drawing that will allow each drawing to stand as an independent document, capable of being used by any private or public Industrial Activity receiving a task to procure, test, install, or remove material identified in each drawing.

1.1.10 Develop material procurement packages for each habitability discipline i.e., Arrangement, Ventilation, and Electrical, required to support the completion of the assigned SOW task.

1.1.11 Contractor shall develop and submit a start/completion schedule for each assigned SOW task.

1.2 Period of Performance: Delivery Order award date through 15 June 2005.

1.3 SOW Task: USS VINSON (CVN 70) REFUELING COMPLEX OVERHAUL

(RCOH) BERTHING PROJECT:

1.3.1 Develop the required Arrangement, Ventilation, Electrical installation and removal drawings including the associated material procurement packages to support material renovation for the Sixty-One (61) berthing compartments identified in the following table:

USS CARL VINSON (CVN 70) RCOH Berthing Project

61 COMPARTMENTS ----- 2683 ACCOMODATIONS

Compt Type Accom

03-K-0L Crew 24  
02-245-0L Crew 210  
03-G-0L Crew 27  
01-44-1-L Crew 12  
03-C-0L Crew 51  
01-51-2-L Crew 9  
03-1-0L Crew 42  
01-54-4L Crew 14  
03-5-0L Crew 31  
01-54-5L Crew 20  
03-9-0L Crew 50  
01-220-1-L Crew 15  
03-21-2L Crew 29  
01-247-1-L Crew(F) 75  
03-25-4L Crew 17  
2-17-0L Crew(F) 45  
03-195-2L CPO 12  
2-25-0L Crew(F) 66  
03-195-4L CPO 9  
2-54-3L Crew 9  
03-200-0L CPO 45  
2-59-2L Crew 24  
03-205-0L CPO 48  
2-64-1-L Crew 45  
03-205-3L CPO (F) 9  
2-128-2L Crew(F) 18  
03-210-1L CPO (F) 9  
2-245-0L Crew 195  
03-210-2L CPO 9  
2-245-2-L Crew 27  
03-215-0L CPO (F) 24  
2-245-3L Crew 24  
03-215-2L CPO 18  
3-25-0-L Crew(F) 96  
03-215-4L CPO 9  
3-54-0L Crew 66  
03-225-2L Crew 15  
3-54-2L Crew 21  
03-235-0L Crew 108

CONTRACT NO. N00178-04-D-4119	DELIVERY ORDER NO. 000603	PAGE 4 of 14
----------------------------------	------------------------------	-----------------

3-56-1L Crew 18  
03-240-0L Crew 105  
3-74-0L Crew 132  
03-250-0L Crew 102  
3-74-4L Crew 33  
02-92-4L Crew (F) 36  
3-100-2L (RTZ) Crew 21  
02-175-3L Crew (F) 39  
3-128-0L CPO 85  
02-180-3L Crew (F) 15  
3-128-6L Crew 15  
02-190-1L Crew (F) 42  
3-138-01L (RTZ) CPO 69  
02-220-1L Crew 18  
3-138-6L (RTZ) Crew 15  
02-220-3L Crew 54  
3-165-4L CPO 18  
02-225-5L Crew 22  
3-225-0L Crew 198  
02-230-1L Crew 24  
3-235-8L Crew 15  
02-235-3L Crew 30

(F) - Denotes FEMALE

(RTZ) - Denotes Radiation Tolerance Zone

1.3.2 CVN 70 RCOH Berthing project will be accomplished by an Industrial Activity (IA) utilizing Government Furnished Material (GFM). Therefore, GFM notation shall be placed under the Material Source column under the List of Material (Quantity for One Ship) header for all habitability discipline drawings only if that material item is identified within the respective discipline material procurement package. For material items that are NOT identified within each habitability discipline procurement package but do exist within the drawings, an IAF (Industrial Activity Furnish) notation shall be made.\*

\* With respect to the above underlined statement, all Find Number material displayed within each MISCELLANEOUS DETAILS sheet shall be identified by its material description and followed by an IAF designation in lieu of Find Number identity. For example, "3 inch x 3 inch plate cut from FIND NUMBER 0430" will read "3 inch x 3 inch plate cut from 11 GA steel sheet (IAF)".

1.3.3 Conduct an on-site validation inspection aboard CVN 70 in order to support paragraph 1.3 design requirements.

1.3.4 For all berthing concerns, existing arrangements shall be maintained unless a design improvement can be realized using the below habitability improvement guidelines:

Ø Three-high (3- high) 3-locker berth units shall be used to the maximum extent feasible.

Ø Minimum vertical spacing for all Crew LWMB units shall be not less than 20-inches i.e., Style 2.

Ø Short hanging Crew locker unit shall be 41-inches tall (FN 518).

Ø To the extent that there are any berth pans, the locker given to the accommodation with the pan shall be the Type 3 unit locker per 803-6397307 (FN 522), which combines both drawer storage and short hanging

CONTRACT NO. N00178-04-D-4119	DELIVERY ORDER NO. 000603	PAGE 5 of 14
----------------------------------	------------------------------	-----------------

capability.

Ø Small bulletin boards (FN 407) shall be used in lieu of watch quarter station billboards (FN 901/902/903 or 904).

Ø There shall be no net change in the number of accommodations in each compartment from the existing count aboard the ship.

Ø If the current ventilation system is non-insulated, the new ventilation arrangement drawing shall not include insulation.

Ø Provide a dedicated overhead light switch for recreation areas within berthing compartments via the same service feed.

Ø Provide improved lighting fixtures in berthing compartments equal to the below listed items:

Find No. (N/A) FIXTURE, LIGHTING, 40 WATT M16377/11A 9Z-6210-01-149-4168

Find No. 02CP WINDOW, CLEAR/WHITE PRISMATIC M16377/11-003 9Z-6210-01-169-5997

Find No. (N/A) FIXTURE, LIGHTING, 51 WATT M16377/12B LC DOANE 303L-P

Find No. 0326 WINDOW, CLEAR/WHITE PRISMATIC M16377/12-004 9Z-6210-00-814-5914

Find No. (N/A) FIXTURE, LIGHTING, 20 WATT M16377/8A 9Z-6210-00-088-6945

Find No. (N/A) WINDOW, CLEAR/WHITE PRISMATIC M16377/8-003 9Z-6210-01-438-2960

Find No. 0022 FIXTURE, LIGHTING, 60 WATT M16377/12A 9Z-6210-01-133-6655

NOTE: Design effort is to be considered as a "REFRESH" effort, which means that LWMB units currently exist and will be replaced with LWMB units. Existing ARR shall be held unless a "sailor-Alt" was done.

Replace 2 locker-1 pan berth units with 3 locker units wherever dimensions allow. Refer to OPNAVINST 9640.1A for deminsion allowances. Fully identify the associated crew wardrobe locker, which support the pan berth for removal concerns.

## 2.0 APPLICABLE DOCUMENTS:

### 2.1 BERTHING SPACES

2.1.1 Develop drawings based upon the requirements of NAVSEA S9AA0-AB-GSO-010.

2.1.2 Develop designs in accordance with OPNAVINST 9640.1A Shipboard Habitability Program.

## 3.0 REQUIREMENTS:

### 3.1 BERTHING SPACES

3.1.1 TASK: THE CONTRACTOR WILL BE RESPONSIBLE FOR THE FOLLOWING:

3.1.2 Accomplish all engineering, technical and support services, incidental material and computer service time required to support this delivery order.

3.1.3 The contractor is required to identify a singular technical POC assigned to manage all of the efforts identified herein upon delivery order award.

3.1.4 Purchasing all material identified as contractor furnished or incidental materials to accomplish ship check and drawings.

3.1.5 Providing required skilled trade personnel to accomplish habitability ship check and drawing development.

### 3.2 PROGRESS REPORTS: BERTHING SPACES

3.2.1 Provide material status to installation manager in writing biweekly until habitability drawing development process is complete. This report can be faxed to 215-897-7343, Attn: Code 9783.

## 4.0 DELIVERABLES: BERTHING SPACES

4.1.2 Start/completion schedule for the tasked SOW.

4.1.3 Ship check completion report no later than 2 weeks following the completion of on-site survey.

CONTRACT NO. N00178-04-D-4119	DELIVERY ORDER NO. 000603	PAGE 6 of 14
----------------------------------	------------------------------	-----------------

4.1.4 Preliminary CAD files (Planning Yard compatible); electronic copy of each habitability discipline drawing developed for the tasked SOW, submitted no later than 15 April 2005.

4.1.5 Berthing Material Procurement package is required for each habitability discipline no later than 15 JUNE 2005.

4.1.6 A monthly summary of progress made, future work anticipated, estimate of completion, man-hours utilized, and funds expended.

4.1.7 Provide name, SSN and clearance information of the team leader and other team members upon award of this delivery order.

4.1.8 Provide "Lessons Learned" report within (5) five days after Planning Yard acceptance of berthing space drawings.

4.1.9 Provide final Planning Yard approved drawings with material list for the CVN-70 berthing upgrades by 15 JUNE 2005

## 5.0 TYPICAL PERSONNEL REQUIRED

The contractor shall be responsible for the employment of trained and technically qualified personnel to perform habitability engineering/design aboard the U.S. Government ships. The contractor shall employ technically qualified personnel to perform the tasks to be ordered hereunder. In addition, the contractor is responsible for organizational and administrative controls necessary to ensure that performance meets or exceed all contract specification requirements and those set forth in the Task Order.

### 5.0.1 Minimum Personnel Qualification Requirements

The contractor is required to provide personnel having the following minimum levels of professional and technical experience. The specialized experience included, as a part of the required qualifications, shall have been obtained in the fields of endeavor indicated by the applicable labor categories listed below. Working knowledge may be obtained either by direct experience or by close working relationship with the area specified so that it would enable successful performance of said task. If NSWCCD C/9783 questions the qualifications or competence of any person performing under the contract, the burden of proof to sustain that the person is qualified shall be upon the contractor.

### 5.0.2 Personnel Requirements

Certain skilled experienced professional and /or technical personnel are essential for successful contractor accomplishment of the work to be performed under this contract. Personnel whose resumes are required for evaluation are as follows:

Program Manager

Project Engineer

The contractor agrees that key personnel designated in the technical proposal will be available for contract performance and shall not be replaced during the first 120 days of the contract, unless such substitutions are necessitated by an individual's sudden illness, death or termination of employment. All proposed substitutes (no matter when they are proposed during the performance period) shall have qualifications that are equal to or higher than the qualifications of the person being replaced. If the Contracting Officer determines that suitable and timely replacement of personnel who have been reassigned, terminated or have otherwise become unavailable to perform under the contract is not reasonably forthcoming or that the resultant reduction of productive effort would impair the successful completion of the contract or the task order, the contract may be terminated by the Contracting Officer for default or for the convenience of the Government, as appropriate. Alternatively, at the Contracting Officer's discretion, if the Contracting Officer finds the contractor to be at fault for the condition, they may equitably adjust (downward) the contract price or the fixed fee to compensate the Government for any delay, loss or damage as a result of the contractor's action

## 6.0 SCHEDULE:

### 6.1 USS VINSON (CVN 70): BERTHING SPACES

6.1.1 Contractor to ship check and begin drawing development work immediately upon delivery order award. All drawings completed for Planning Yard review by 15 April 2005.

## 7.0 GOVERNMENT FURNISHED INFORMATION:



CONTRACT NO. N00178-04-D-4119	DELIVERY ORDER NO. 000603	PAGE 7 of 14
----------------------------------	------------------------------	-----------------

7.1 NSWCCD will provide background information and technical instructions on request for accomplishment of this task.

8.0 CLASSIFIED MATERIAL: None

#### 9.0 PERFORMANCE BASED CONTRACTING

9.1 The contractor will be evaluated in the performance of this order on criteria of Engineering Services and Engineering Revisions as described further in Clause CAR H07 (see Attachment 1). The Category weighting factors are 50% for engineering services and 50% for Engineering Revisions. The contractor will be notified of any changes in the evaluation criteria as well as any adjustments to the weighting of tasks, if any, prior to commencement of each evaluation period. Unsatisfactory performance under a task may result in an increased weighting for that task in subsequent evaluation periods.

#### 10. HABITABILITY REPRESENTATIVE:

Francis O'Shaughnessy

NSWCCD-Phila. C/9783

(215) 897-1042

## SECTION D PACKAGING AND MARKING

All Deliverables shall be packaged and marked IAW Best Commercial Practices.

Ship to:

Naval Surface Warfare Center

Naval Business Center

5001 South Broad Street

Building 4, Second Floor

Code 9783

Philadelphia, PA 19112

CONTRACT NO. N00178-04-D-4119	DELIVERY ORDER NO. 000603	PAGE 9 of 14
----------------------------------	------------------------------	-----------------

## SECTION E INSPECTION AND ACCEPTANCE

In accordance with the basic contract.

CONTRACT NO. N00178-04-D-4119	DELIVERY ORDER NO. 000603	PAGE 10 of 14
----------------------------------	------------------------------	------------------

## SECTION F DELIVERIES OR PERFORMANCE

### CLIN - DELIVERIES OR PERFORMANCE

The periods of performance for the following firm items are from date of task order award through the period indicated below:

0001AA 11/23/04 - 6/15/05

0001AB 2/15/05 - 6/15/05

0003AA 11/23/04 - 6/15/05

## SECTION G CONTRACT ADMINISTRATION DATA

### Accounting Data

SLINID	PR Number	Incremental Amount
0001AA	42594842	[REDACTED]
LLA :		
AA 1741711	6212 253 WAWGA	0 068342 000000 209932100000
1877		RCP N0002404WX2
0001AB	50287270	[REDACTED]
LLA :		
AB 97X4930	NH1C 000 77777	0 000167 2F 000167 051912236910
0003AA	42594842	[REDACTED]
LLA :		
AA 1741711	6212 253 WAWGA	0 068342 000000 209932100000
1877		RCP N0002404WX2

### Task Order Manager

Francis J. O'Shaughnessy, 9783  
5001 S. Broad St  
Philadelphia, PA 19112  
oshaughnessyfc@nswccd.navy.mil  
215-897-1042

### NAVSEA 5252.232-9104 -- ALLOTMENT OF FUNDS (MAY 1993)

(a) This task order is incrementally funded with respect to both cost and fee. The amount(s) presently available and allotted to this task order for payment of fee for incrementally funded contract line item number/contract subline item number (CLIN/SLIN), subject to the clause entitled "FIXED FEE" (FAR 52.216-8) or "INCENTIVE FEE" (FAR 52.216-10), as appropriate, is specified below. The amount(s) presently available and allotted to this task order for payment of cost for incrementally funded CLINs/SLINs is set forth below. As provided in the clause of this contract entitled "LIMITATION OF FUNDS" (FAR 52.232-22), the CLINs/SLINs covered thereby, and the period of performance for which it is estimated the allotted amount(s) will cover are as follows:

[REDACTED] Funding Increment for CLINS 0001AA and 0003AA. It is estimated that these funds will cover the cost of performance through 31 December 2004.

[REDACTED] Funding Increment for CLIN 0001AB. It is estimated that these funds will cover the cost of performance through 15 June 2005.

(b) The parties contemplate that the Government will allot additional amounts to this contract from time to time for the incrementally funded CLINs/SLINs by unilateral task order modification, and any such modification shall state separately the amount(s) allotted for cost, the amount(s) allotted for fee, the CLINs/SLINs covered thereby, and the period of performance which the amount(s) are expected to cover.

(c) CLIN(s)/SLIN(s) NOT APPLICABLE are fully funded and performance under CLIN(s)/SLIN(s) is subject to the clause of this contract entitled "LIMITATION OF COST" (FAR 52.232-20) or "LIMITATION OF COST (FACILITIES)" (FAR 52.232-21), as applicable.

(d) The Contractor shall segregate costs for the performance of incrementally funded CLINs/SLINs from the costs of performance of fully funded CLINs/SLINs.

### Contract Specialist

Karen Van Giesen, Code 3352

5001 S. Broad St

Philadelphia, PA 19112

vangiesenkj@nswccd.navy.mil

215-897-7644

5252.232-9001 SUBMISSION OF INVOICES (COST –REIMBURSEMENT, TIME-AND-MATERIALS, LABOR-HOUR, OR FIXED PRICE INCENTIVE (JUL 1992)

CONTRACT NO. N00178-04-D-4119	DELIVERY ORDER NO. 000603	PAGE 12 of 14
----------------------------------	------------------------------	------------------

A copy of every invoice shall also be provided to the individuals listed below, at the address shown:

TASK ORDER MANAGER: See above

FINANCE/CODE 3127

Naval Surface Warfare Center Carderock Division

5001 South Broad Street

Philadelphia, PA 19112-1403

## SECTION H SPECIAL CONTRACT REQUIREMENTS

See Section J, Clause CAR-H07 for Performance Based Services

Clause HQ C-2-0037 "Organizational Conflict of Interest" (NAVSEA) (JUL 2000) is hereby invoked in accordance with the Basic Contract.

CONTRACT NO. N00178-04-D-4119	DELIVERY ORDER NO. 000603	PAGE 13 of 14
----------------------------------	------------------------------	------------------

## SECTION I CONTRACT CLAUSES

In accordance with the basic contract.

CONTRACT NO. N00178-04-D-4119	DELIVERY ORDER NO. 000603	PAGE 14 of 14
----------------------------------	------------------------------	------------------

## SECTION J LIST OF ATTACHMENTS

Performance Based Services